

Placer County Office of Education

HVAC Package Unit Replacement

ADDENDUM NO. 2

Tuesday, June 2, 2026

Owner: Placer County Office of Education
1400 West Stanford Ranch Rd.
Rocklin, CA 95765
Contact: Gib Benthin, Project Coordinator, M&O

Job Location: Main Office
1400 West Stanford Ranch Rd.
Rocklin, CA 95765

Architect: Hibser Yamauchi Architects, Inc.
4602 2nd St
Davis, CA 95618

This Addendum has been prepared to clarify, modify, delete, or add to the drawings and/or specifications for the above referenced project, and revisions to items listed here shall supersede description thereof prior to the above stated date. All conditions not specifically referenced here shall remain the same. It is the obligation of the Prime Contractor to make subcontractors aware of any items herein that may affect submitted bids. Acknowledge receipt of this addendum by inserting its number and date in the bidding documents. Failure to do so may subject bidder to disqualification. All addenda items refer to the plans and specifications unless specifically noted otherwise.

Placer County Office of Education

HVAC Package Unit Replacement

ADDENDUM NO. 2

PART A – GENERAL

None.

PART B – BIDDING AND CONTRACT REQUIREMENTS

None.

PART C – CHANGES/CLARIFICATIONS TO TECHNICAL SPECIFICATIONS

1. Section 23 74 16.13

a. **REVISE:** Section 2.5 (Electrical/Control), Item B.g to read:

“Due to complexity, Automated Electric is the recommended and known vendor familiar with the existing overall building and system requirements.

Qualified alternate vendor(s) or self-performed work is permissible.

Contractor shall be responsible for functional integrity and timely completion without void of any warranty.”

PART D – CHANGES/CLARIFICATIONS TO DRAWINGS:

None.

PART E – RFI RESPONSES:

None.

List of Attachments

None.

End of Addendum No.2